SCHEDULE CF PAY | TEMS PAGE 13

CALL ORDER : 350 CONTRACT ID : B -28066-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 BRI DGE REPLACEMENT & ROAD RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENGI NEERI NG LUMP LUWP
2 105 07039 FIELD OFFI CE, B 18. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WY LUMP LUMP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUVP
8 203-02000 EXCAVATI ON, COVMON 4,381. 000 ns
9 20351223 EXCAVATI ON, WATERWAY 649. 000 n8
10 205-06933 TEMPORARY Di TCH | NLET PROTECTI ON 5. 000 EACH
11 205-06937 TEMPORARY SI LT FENCE 1, 000. 000 m
12 207-08265 SUBGRADE TREATMENT, TYPE I 1A 2, 202. 000 ne
13 207-08268 SUBGRADE TREATMENT, TYPE |V 6, 271. 000 ne
14 210-06902 PUVP 1. 000 EACH
15 211-06467 AGGREGATE FOR END BENT BACKFI LL 106. 000 n8
16 211-07454 STRUCTURE BACKFI LL 3, 442. 000 ns
17 213-08058 FLOMBLE BACKFI LL 684. 000 n8
18 302-07455 DENSE GRADED SUBBASE 27. 300 ns
19 303-01180 COMPACTED AGGREGATE, NO 53 554. 000 My
20 303-01180 COMPACTED AGGREGATE, NO. 53 30. 000 My
21 303-07449 COMPACTED AGGREGATE, NO 73 113. 000 My
22 304-07490 HVA PATCH NG TYPE B 61. 000 My
23 306- 08043 M LLING TRANSI TI ON 557. 000 ne
24 401-06264 PROFI LOGRAPH, HVA LUMP LUMP
25 401-07327 QC/ QA HVA, 2, 70, SURFACE, 9.5 MM 543. 000 My
26 401-07397 QC/ QA HVA, 2, 70, |NTERVEDI ATE, 19.0 mm 825. 000 My
27 401-07412 QC/ QA HMA, 2, 70, BASE, 25.0 mm 2, 970. 000 My
28  404-05511 SEAL COAT, 2 493. 000 ne
29 405-05518 ASPHALT FOR PRI ME COAT 493. 000 ne
30 406-05521 ASPHALT FCR TACK COAT 14, 739. 000 ne
31 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
32 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
33 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
34 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 1. 000 EACH
35 601-94689 GUARDRAI L END TREATMENT, CS 2. 000 EACH
36  601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 184. 785 m
37 603-06040 FENCE, FARM FIELD, 1190 mm 48. 000 m
38 604-07896 CURB RAMP, CONCRETE, B 11. 300 ne
39 604-07901 CURB RAVP. CONCRETE, G 8. 900 ne
40 604-07902 CURB RAMP, CONCRETE, H 74. 600 ne
41 604-91531 SI DEWALK, CONCRETE, 100 nm 1, 303. 000 ne
42  605-06140 CURB AND GUTTER CONCRETE 748. 000 m
43 607-06335 PAVED SIDE DI TCH, A 111. 500 m
44 609- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 185. 900 ne
45 610-07487 HVA FOR APPROACHES, TYPE B 487. 000 My
46 610-07712 POCP FOR APPROACHES, 150 mm 601. 000 n2
47 611-06497 MAI LBOX ASSEMBLY, SINGLE 5. 000 EACH
48 615-06490 RIGHT OF VAY MARKER 9. 000 EACH
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CALL ORDER : 350 CONTRACT ID : B -28066-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 BRI DGE REPLACEMENT & ROAD RECONSTRUCTI ON

49 615-06505 MONUMENT, B 9. 000 EACH
50 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
51 616-02320 GEOTEXTI LES 646. 000 ng
52 616-05689 Rl PRAP, CLASS 2 4. 000 My
53 616-06405 RI PRAP, REVETMENT 336. 000 My
54 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
55 621-02770 ERCSI ON CONTRCOL  BLANKET 1, 425. 000 nP
56 621-04156 SEEDI NG WETLAND 400. 000 ng
57 621-04156 SEEDI NG VETLAND 12, 000. 000 ng
58 621-06545 FERTI LI ZER 1. 000 My
59 621-06557 SEED M XTURE, T 61. 000 kg
60 621-06559 MULLCHED SEEDI NG R 3, 700. 000 ng
61 621-06565 MJULCH NG MATERI AL 15. 000 My
62 621-06567 WATER 53. 000 kL
63 621-06574 SCODDI NG 26. 000 ng
64 621-06575 SCODDI NG NURSERY 2,900. 000 ng
65 621-06748 SEEDI NG 400. 000 ng
66 621-06748 SEEDI NG 12, 000. 000 ng
67 622-52436 SIGN, DO NOI MOW CR SPRAY 13. 000 EACH
68 622-91786 SEEDLI NG 1, 950. 000 EACH
69 622-98200 SIGN, DO NOT DI STURB 13. 000 EACH
70 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nm 356 nm 411. 000 m
71 701-06011 DYNAM C PI LE LOAD TEST 1. 000 EACH
72 701-06012 TEST PILE, RESTR KE 1. 000 EACH
73 701-06027 TEST PILE 1. 000 EACH
74 701-93633 OVERSI ZED PREDRI LLED PI LE HOLES 20. 000 m
75 701-99086 PILE TIP, STEEL SHELL 16. 000 EACH
76 702-51005 CONCRETE, A, SUBSTRUCTURE 19. 000 ng
77 702-51015 CONCRETE, B, FOOTI NGS 30. 700 n8
78 702-92857 CONCRETE, C, SUBSTRUCTURE 22.000 ng
79 703-51030 REI NFORCI NG STEEL 3, 174. 000 kg
80 703-51032 REI NFORCI NG STEEL, EPOXY COATED 30, 425. 000 kg
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 237. 600 n8
82 706-06349 RAILING TX 69. 000 m
83 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX 4. 000 EACH
84 707-05996 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 1981 nmm X 1524 mm 161. 200 m
85 709-51821 SURFACE SEAL LUWP LuUwP
86 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 3. 000 m
87 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 165. 000 m
88 715-05152 PI PE, TYPE 2, C RCULAR 450 mm 537. 000 m
89 715-05407 PI PE, END BENT DRAIN, 150 nm 39. 000 m
90 715-05408 Pl PE, SANI TARY SEVER, 200 mm 5. 000 m
91 715-05422 PI PE, SLOTTED DRAIN, 300 nm 24. 000 m
92 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 311. 000 My
93 715-46000 PI PE END SECTION, 300 nm 2.000 EACH
94 715-46010 PI PE END SECTI ON, 450 nm 3. 000 EACH
95 720-03194 MANHOLE 4.000 EACH
96 720-03194 MVANHCLE 1. 000 EACH
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CALL ORDER : 350 CONTRACT ID : B -28066-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 BRI DGE REPLACEMENT & ROAD RECONSTRUCTI ON

97 720-45045 I NLET, J10 6. 000 EACH

98 720-45055 I NLET, MLO 4.000 EACH

99 720-45265 PI PE CATCH BASI N, 375 nm 4. 000 EACH
100 720-45270 PI PE CATCH BASI N, 450 mm 1. 000 EACH
101 720-45410 MANHOLE, C4 12. 000 EACH
102 720-98174 I NLET, B15 2.000 EACH
103 720-98555 INLET, C15 3. 000 EACH
104 728-98377 MASONRY CQOATI NG LUWP LUWP
105 732-01525 VALVE BOX 1.000 EACH
106 732-03064 TAPPI NG VALVE 2.000 EACH
107 732-04837 PLUG 1. 000 EACH
108 732-04926 VALVE 1. 000 EACH
109 732-04994 METER 8. 000 EACH
110 732-08420 MCDULAR BLOCK WALL W TH GRCUND RElI NFORCEMENT 206. 000 ng
111 732-08421 MODULAR BLOCK WALL ERECTI ON 206. 000 ng
112 732-90573 WATER SERVI CE LINE, 18.75 mm 58. 000 m
113 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 224.000 m
114 732-91742 FI RE HYDRANT 2. 000 EACH
115 732-91742 FI RE HYDRANT 1. 000 EACH
116 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 10. 000 EACH
117 801-06625 DETOUR RQUTE MARKER ASSEMBLY 14. 000 EACH
118 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
119 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
120 801-07118 BARRI CADE, I11-A 66. 000 m
121 801-07119 BARRI CADE, I11-B 84. 000 m
122 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 8. 825 n
123 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 3. 533 n2
124 802- 76055 SI GN POST, A 101. 700 m
125 805-06592 CONDUI T, STEEL, GALVAN ZED, 50nmm 325. 000 m
126 805-06595 CONDUI T, PVC, 50 mm 766. 000 m
127 807-02191 HANDHOLE, LI GHTI NG 6. 000 EACH
128 807-04653 LI GHTI NG FOUNDATI ON 21. 000 EACH
129 807-04654 LI GHT POLE 19. 000 EACH
130 807-04654 LI GHT POLE 6. 000 EACH
131 807-04866 LUM NAI RE 31. 000 EACH
132 807-04967 CABLE 1, 070. 000 m
133 807-08317 CRCU T I NSTALLATION, STR NO 1.000 EACH
134 807-86805 SERVI CE PO NT, | 2.000 EACH
135 807-86805 SERVI CE PO NT, | 3. 000 EACH
136 807-86910 CONNECTOR KI'T, UNFUSED 6. 000 EACH
137 807-86925 MJLTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 30. 000 EACH
138 808-03631 LINE, EPOXY, SOLID, WH TE, 100 nm 108. 000 m
139 808-03632 LINE, EPOXY, SOLID, YELLOWN 100 mm 108. 000 m
140 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm 1,461. 000 m
141 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 1, 449. 000 m
142 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nmm 43.500 m
143 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 174.000 m
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CALL ORDER : 354 CONTRACT | D B - 28106-D
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE MAI NTENANCE AND REPAI R
1 106-03285 FAI LED NATER AL 1. 000 DL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
3 612-08370 H GH DENSI TY POLYURETHANE 10, 000. 000 LBS
4 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
5 801-06710 FLASH NG ARROW SI GN 13. 000 DAY
6 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER @ 360 CONTRACT ID : B -28154-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 5. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUMP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 203-02000 EXCAVATI ON, COWON 1, 200. 000 CYS
9 205-06932 TEMPORARY CHECK DAM STRAW BALES 366. 000 LFT
10 205-06937 TEMPCRARY SI LT FENCE 1, 290. 000 LFT
11 207-08263 SUBGRADE TREATMENT, TYPE | A 975. 000 SYS
12 211-07454 STRUCTURE BACKFI LL 770. 000 CYs
13 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 810. 000 TON
14 306-08042 M LLI NG SCARI FI CATI ON PRCFI LE 1, 250. 000 SYS
15 306-08043 M LLI NG TRANSI TI ON 250. 000 SYS
16 402-07433 HVA SURFACE, TYPE B 330. 000 TON
17 402-07438 HVA | NTERVEDI ATE, TYPE B 435. 000 TON
18 402-07441 HVA BASE, TYPE B 78. 000 TON
19 404-05511 SEAL COAT, 2 600. 000 SYS
20 406-05521 ASPHALT FOR TACK CQAT 5, 700. 000 SYS
21 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
22 601-06856 MODI FI ED PCSTS, NESTED GUARDRAI L 4. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 262. 500 LFT
25 603-06040 FENCE, FARM FI ELD, 47 IN 230. 000 LFT
26 610-07487 HVA FOR APPROACHES, TYPE B 25. 000 TON
27 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
28 615-06490 R GHT OF WAY MARKER 15. 000 EACH
29 615-06505 MONUVENT, B 2.000 EACH
30 616-02320 GEOTEXTI LES 1, 055. 000 SYS
31 616-06405 Rl PRAP, REVETMENT 1, 034. 000 TON
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-06559 MULCHED SEEDING R 4, 000. 000 SYS
34 621-06574 SCDDI NG 350. 000 SYS
35 621-52448 SI G\, DO NOT' SPRAY 4. 000 EACH
36 622-52436 SIGN, DO NOI MOW OR SPRAY 4. 000 EACH
37 622-91786 SEEDLI NG 45. 000 EACH
38 715-05756 PI PE EXTENSI ON, C RCULAR, 12 I N 50. 000 LFT
39 723-06660 W NGMALL 94. 000 SYS
40 723-08418 STRUCTURE, PRECAST THREE-SIDED, 288 IN X 136 IN 54. 000 LFT
41 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 8. 000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8. 000 EACH
43 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
44 801-06645 CONSTRUCTI ON SIGN, B 6. 000 EACH
45 801-07118 BARRI CADE, I11-A 96. 000 LFT
46 801-07119 BARRI CADE, 111-B 96. 000 LFT
47 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 10. 000 SFT

48 802-76055 SI QN PCST, A 26. 000 LFT
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CALL CRDER : 360

CONTRACT ID : B -28154-A
LETTI NG DATE :

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON
49 808-06703 LINE, THERMCPLASTIC, SOLID, WH TE, 4 IN 1, 950. 000 LFT
50 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 198. 000 LFT
51 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLON 4 IN 1, 240. 000 LFT
52 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 26. 000 EACH
53 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER

26. 000 EACH
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CALL CRDER : 370 CONTRACT ID : B -28290-A
LETTI NG DATE :

SECTI ON NO. 0001 BEAM STRAI GHTENI NG

1 106-03285 FAI LED NATER AL 1. 000 DL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
4 711-51038 STRUCTURAL STEEL LUWP LUWP
5 711-51864 DRI LLED HOLE 5. 000 EACH
6 711-51864 DRI LLED HOLE 150. 000 EACH
7 711-51867 STRUCTURAL STEEL CUTTI NG 22.000 SQ N
8 711-91149 STRAI GHTEN STEEL BEAM LUMP LUMP
9 711-96479 BOLT, REMOVE 24. 000 EACH
10 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
11 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
12 801-06710 FLASH NG ARROW SI GN 10. 000 DAY

13 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP






